

Facilities Planning and Construction
Paul J. Phillips, Chief Facilities Officer

**SUBJECT: AWARD TO DOZIER & DOZIER CONSTRUCTION CORP. (AA)
PROJECT NO. JOC00-SITE/CIVIL
JOB ORDER CONTRACT/MAINTENANCE
ALL AREAS OF THE MDCPS DISTRICT**

This project has been set-aside for a Minority owned and operated firm.

The estimate for this project by Maintenance is 1.1900 for Item 1, 1.2400 for Item 2, 1.1500 for Item 3, and 1.2000 for Item 4, with a weighted factor of 1.1670. The weighted factor of the successful bidder is 14.3530% under the estimate.

The minimum commitment for this contract is \$50,000. The maximum amount that may be ordered under this contract is \$1,000,000 within each term, except that if the maximum is reached prior to expiration of the contract period (one year), at the direction of the Superintendent or his/her designee, the maximum value may be extended for an additional \$1,000,000 with the contractor providing a new Payment, Performance and Guarantee bond for the extended contract amount.

Advertised bids received and opened on November 7, 2000 by The School Board of Miami-Dade County, Florida have been tabulated and analyzed as follows:

<u>BIDDER</u>	<u>BID BONDS</u>	<u>Item #1</u>	<u>Item #2</u>	<u>Item #3</u>	<u>Item #4</u>	<u>WEIGHTED FACTOR</u>
Dozier & Dozier Construction Corp. (AA) Miami, FL	\$20,000	1.000	1.1250	0.9800	1.1250	0.9995
Florida Metro Construction Company, Inc. (W) Dania Beach, FL	\$20,000	1.099	1.099	1.0899	1.0999	1.0934
V.R.V. Construction Corp. (W) Miami, FL	\$20,000	1.1050	1.1150	1.0950	1.1100	1.0993
Buade Construction Company, Inc. (W) Miami, FL	\$20,000	1.2500	1.3000	1.1100	1.1800	1.1580

Distribution

Minimum Construction Funds Required	\$ 50,000
Maximum Potential Construction Funds Required	\$ 1,000,000
Maximum Potential Extension Construction Funds Required	\$ 1,000,000

Description

The specific projects to be accomplished under this contract have not been defined. Therefore, a Job Order Contract is to be awarded for various projects by Maintenance and Operations at the prices established in the Contract Documents multiplied by the appropriate Adjustment Factor.

- Item No. 1 - Contractor provides signed and sealed design documents for construction work to be accomplished during normal working hours.
- Item No. 2 - Contractor provides signed and sealed design documents for construction work to be accomplished on an overtime basis (other than normal working hours).
- Item No. 3 - Contractor does not provide signed and sealed documents for construction work to be accomplished during normal working hours.
- Item No. 4 - Contractor does not provide signed and sealed design documents for construction work to be accomplished on an overtime basis.

For the purposes of Bid Analysis only, a Weighted Factor was calculated based on $.25 \times \text{Item \#1} + .05 \times \text{Item \#2} + .65 \times \text{Item \#3} + .05 \times \text{Item \#4}$.

Terms

The term of this contract is for one (1) year after the date of award or whenever the maximum value is achieved, whichever occurs first, with two (2), 1 year option periods under the same provisions as the original contract.

Maintenance recommends award of the contract to the successful bidder, Dozier & Dozier Construction Corp.

Seven contractors attended the mandatory pre-bid meeting on October 24, 2000 and seven contractors picked up the Contract Documents.

This project was limited to a Minority owned and operated business. The Division of Business Development and Assistance ascertained that the successful bidder met the certification requirements as an African-american owned and controlled business.

Funding for this contract will be provided from the specific work location structure where the work is to be performed.

The Principal Owner for Dozier & Dozier Construction Corp. is Mr. William Dozier.

M/WBE Eligibility
African-American

RECOMMENDED: That The School Board of Miami-Dade County, Florida award Project No. JOC00-SITE/CIVIL Job Order Contract/Maintenance on the basis of the weighted factor of .9995, effective December 14, 2000, to the successful bidder:

Dozier & Dozier Construction Corp.
3920 NW 167 Street
Miami, Florida 33054

SAL/nc